INDIA NON JUDICIAL

Government of Karnataka

Rs. 100

e-Stamp

Certificate No.	:	IN-KA92395956498647S
Certificate Issued Date	:	31-Jul-2020 11:44 AM
Account Reference	:	NONACC (FI) kacrsfba/ BAGALGUNTE1/ KA BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL08885303060127808
Purchased by	:	KARTHIK K
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER DASARAHALLI DIVISION BBMP
Second Party	:	KARTHIK K
Stamp Duty Paid By	:	KARTHIK K
Stamp Duty Amount(Rs.)	:	100 (One Hundred only)

सत्यमेव जयते

YMSSN (R) Branch Authorised Signatory Bengaluru

KARTHIK K IN-KA92395956498647S RS. 100 31-JUL-2020 11:44 AM

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/ 79 /2020-21, Dtd : 31/07/2020

online date: 03/08/2020

1.This Agreement, entered this day 31st of July 2020 Between Executive Engineer, Dasarahalli Division, BBMP, (herein after called **Sri. Karthik K #70,3rd Cross, Maruthi Badavane Chokkasandra,T. Dasarahalli Bengaluru –** . (Here in called Contractor) of Other part

K. Karthik

EXECUTIVE ENGINEER
Bruhat Bengaluru Mahanagara Palike
Dasarahalli Division, Bengaluru-73.

Statutory Alert:

1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Scanned by CamScanner

Whereas the Employer is desirous that the Contractor execute the work

Name of Work: Construction of Dog shed at ward no.13 Indent No: 42524
Est Cost: 10.00 Lakhs P-Code-0273
Job Code: 013-20-000134
Administrative Approval: EE/DD/AS/47/2020-21 Dt:26.04.2020
Technical Sanction: EE/DD/TS/10/2020-21 Dt:26.04.2020
Tender Notification No & Date: BBMP/EE/DD/Ten-05/2020-21 Dt:04.06.2020

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract Rs. of **Rs.6,91,674**/-Rupees (Six Lakhs Ninety One Thousand Six Hundred Seventy Four only) Which is-20.30 % Below to SR-2018-19 + 12% GST Additional Add. Rates mentioned in the Schedule B. and complete the work within 90 days.

FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
EMD	25000.00			E-procurement
Difference in cost to amount put to tender	176177.00	700312	31.07.2020	Karnataka Bank Hesaragatta Main road Branch
FSD / BG (5% of tender approved cost)	34583.00	700313	31.07.2020	Karnataka Bank Hesaragatta Main road Branch

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR
K. Kanthi

WITNESSES:

1.

EXECUTIVE ENGINEER
BASARAHALLI DIVISION
Bruhat Be
Basarahalli Division, Bengaluru-73.

Bruh
MEI
No. EE/DD/PR

To,
Sri. K
#70,3
Cho
Ber

Si

Scanned by CamScanner